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San Timoteo Creek - Reach 3B(2) Barton Rd to Alessandro Rd W02B0006

SECTION 00101

BID SCHEDULES

PART 1   GENERAL

1.1   BASIS OF BIDS

1.1.1   Unit Price Schedule

This contract will be awarded as one lump sum with unit prices required for 
specifically selected work.  A schedule of the unit price work is contained 
in Standard Form SF 1442, "Solicitation, Offer and Award."  See Contract 
Clauses, "FAR 52.211-18, Variation in Estimated Quantity" and "FAR 
52.236-16, Quantity Surveys," "DFARS.236-7008, Contract Prices."
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San Timoteo Creek - Reach 3B(2) Barton Rd to Alessandro Rd W02B0006

Unit Prices Form

                                                     

Basis of Bid for each item shall be the Total Amount for each item, complete 
in accordance with the drawings and specifications.
   _________________________________________________________________________
   Item    Description               Estimated          Unit
                                     Quantity   Unit    Price    Amount
   _________________________________________________________________________
   1   Diversion and control
       of water                          1       Job     L.S.     $_________
   
   2   Clearing and grubbing             1       Job     L.S.     $_________
   
   3   Demolition (fence, asphalt)       1       Job     L.S.     $_________
   
   4   Beaumont Ave. closure             1       Job     L.S.     $_________
   
   5   Excavation                    2,059,000   Cu.Yd.  $______  $_________

   6   Compacted fill                 296,200    Cu.Yd.  $______  $_________

   7   Concrete, channel invert        1,300     Cu.Yd.  $______  $_________

   8   Concrete, channel 
       sideslope                       2,670     Cu.Yd.  $______  $_________

   9   Steel reinforcement               172     Tons    $______  $_________

  10   Soil cement                    222,000    Cu.Yd.  $______  $_________

  11   Cement for soil
       cement                         30,210     Tons    $______  $_________

  12   Pozzolan for soil
       cement                          3,360     Tons    $______  $_________

  13   Pier noses at San
       Timoteo Canyon Road bridge        1       Job     L.S.     $_________
   
  14   Concrete retaining walls at San
       Timoteo Canyon Road bridge        1       Job     L.S.     $_________
   
  15   Side drain, Station 
       205+12.12 CCL - 48" RCP           1       Job     L.S.     $_________
   
  16   Side drain, Station 
       121+50 SBCL - 96" RCP             1       Job     L.S.     $_________
   
  17   Side drain, Station 
       134+54.62 SBCL - 36" RCP          1       Job     L.S.     $_________
   
  18   Side drain, Station 
       137+80.00 SBCL - 30" RCP          1       Job     L.S.     $_________
   
  19   Side drain, Station 
       159+60.00 SBCL - 36" RCP          1       Job     L.S.     $_________
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Unit Prices Form

                                                     
   
  20   Side drain, Station 
       177+80.00 SBCL - 18" RCP          1       Job     L.S.     $_________
   
  21   Side drain, Station 
       200+26.01 SBCL - 
       6.3'x3.75' RCB                    1       Job     L.S.     $_________
   
  22   Side drain, Station 
       207+86.66 SBCL - 54" RCP          1       Job     L.S.     $_________
   
  23   Side drain, Station 
       209+82.47 SBCL - 36" RCP/HDPE     1       Job     L.S.     $_________
   
  24   Side drain, Station 
       177+33.87 NBCL - 24" RCP          1       Job     L.S.     $_________
   
  25   Side drain, Station 
       210+70.00 NBCL - 36" RCP          1       Job     L.S.     $_________
   
  26   Intake structures, 
       Basins 1 to 18                   18       Each    $______  $_________

  27   30" RCP outlet pipe, 
       Basin 1                          895      Lin.Ft. $______  $_________

  28   36" RCP outlet pipe, 
       Basins 2 to 18                   627      Lin.Ft. $______  $_________

  29   Outlet structure, 
       Basin 1                           1       Each    $______  $_________

  30   Outlet structures, 
       Basins 2 to 18                   17       Each    $______  $_________

  31   Bedding stone                    600      Tons    $______  $_________

  32   Riprap                          1350      Tons    $______  $_________

  33   Stone protection               77,050     Tons    $______  $_________

  34   Grouting stone 
       protection                     17,980     Cu.Yd.  $______  $_________

  35   Aggregate base course           5,015     Tons    $______  $_________

  36   A.C. pavement                    115      Tons    $______  $_________

  37   Fencing, steel picket           2,015     Lin.Ft. $______  $_________

  38   Fencing, double rail HDPE      36,470     Lin.Ft. $______  $_________
   
  39   Fencing, chain link             1,020     Lin.Ft. $______  $_________

  40   Pipe guard                       14       Each    $______  $_________
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  41   Subdrain system, concrete 
       channel                          1        Job     L.S.     $_________
   
  42   Subdrain system, drop
       structures                       1        Job     L.S.     $_________
   
  43   Station marking, 
       channel                          1        Job     L.S.     $_________ 

  44   Toe Drainage                    820       Tons    $______  $_________ 

  45   Webbed Cellular Confinement
       System                         24,025     Sq. Yd. $______  $_________

  46   As-Built Drawings                1        Job     $______  $_________

  47   First Street Extension           1        Job     $______  $_________

  48   Relocation of power line
       to Nick's well                   1        Job     $______  $_________

  49   Concrete Breakout at Beaumont
       Avenue                           35       C.Y.    $______  $_________

                                Total Amount                      $_________

  In the event there is a difference between a unit price and the extended 
total, the unit price will be held to be the intended bid.  If the bidder 
shows only the total price but fails to enter a unit price, the total divided 
by the estimated quantity will be held to be the intended unit price.

   -- End of Document --
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